
Work Order Bid (ID)

13013SH3471Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

Lead certified renovator required 
SITE BUILT 1939

COMMENT

Company Name & License Number:

Contractor's Signature:

13013SH3471Audit Name:

CLIENT INFORMATION

13013SH3471Client ID:

AGENCY INFORMATION

Shelby County Community Services Agency (901) 222-4280

(901) 222-43133772 South Hickory Ridge Mall, Suite 516

Agency Phone:Agency:

Email Address:

Fax:Address:
Memphis, TN   38115

WOOD, JIM Work Phone:Agency Contact:

Email Address:

Cell Phone:
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Work Order Bid (ID)

Version 8.6.0

DOE Weatherization Assistant

Report Run On: 4/16/2012



Measures
Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment CAULK ONLY WINDOW 9,10,11(
CAULK AND GLAZE WINDOWS 1,2,3,4,5,6,7,8,12,13,14,15,16(NOTE: 
REMOVE  & REINSTALL STORM WINDOWS & BARS)
REPLACE BROKEN PANE ON STORM WINDOW #6
W/S ATTIC STAIRS

Components Inspected

#

1

Infiltration Reduction1 1EachMiscellaneous Su

Infiltration Reduction2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Replace Htg. System HS1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment INSTALL  DOUBLE WALL HEATER COMPLETE 50,000 BTU LIVING ROOM

Components Inspected

#

2

Space Heater  - 30  
kBtu/h NG Existing, 30 - 
42 kBtu/h NG Post

1 1EachHeating Equipmen

Space Heater  - 30  
kBtu/h NG Existing, 30 - 
42 kBtu/h NG Post

2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Wall Insulation WL1,WL2,WL3,WL4
,WL5,WL6

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 834 SQ. FT. R-13

Components Inspected

#

3

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

1 834SqFtInsulation

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

2 834SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Refrigerator Rplcmnt

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment REPLACE REFRIGERATOR 20 CU.

Components Inspected

#

4

20 CU. FT.1 1EachRefrigerators

20 CU. FT.2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Floor Ins. R-19 F1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment  1380 SQ. FT

Components Inspected

#

5

Floor Insulation  - 
Fiberglass Batts - R-19

1 1380SqFtInsulation

Floor Insulation  - 
Fiberglass Batts - R-19

2 1380SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

CO Monitor is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment INSTALL 2 CO MONITORS

Components Inspected

#

6

CO monitor1 2EachHealth and Safety 

Labor2 2EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Fix Gas Leak Present

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment REPLACE FLEX LINE

Components Inspected

#

7

Equipment1 1EachHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Fix Other Water Heating Problem

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment REVENT WATER HEATER 15 FT THRU ROOF

Components Inspected

#

8

Equipment1 1EachHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Page 5 of 7

Client ID: 13013SH3471

13013SH3471
Work Order Bid (ID)

Version 8.6.0

DOE Weatherization Assistant

Report Run On: 4/16/2012



Install Kitchen Exhaust Fan

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment TO INCLUDE VENT-A-HOOD AND RECEPTACLE COMPLETE

Components Inspected

#

9

Kitchen exhaust fan1 1EachHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Practice Lead Safe Weatherization 
(Walls)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

10

Equipment1 1EachHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Vapor Barrier Needed 
(Basement/Crawlspace)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment INSTALL GROUNDCOVER 1380 SQ. FT

Components Inspected

#

11

Basement / crawlspace 
vapor barrier

1 793SqFtHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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